



ORANGE COUNTY SANITATION DISTRICT

BID TABULATION

PUBLIC WORKS CONSTRUCTION CONTRACTS

PROJECT NO. 3-62

WESTMINSTER BOULEVARD FORCE MAIN REPLACEMENT

November 5, 2019 at 11:00 a.m.

Total Addenda: (1)

Engineer's Estimate: \$31,300,000

Anticipated Award Date: December 18, 2019

CONTRACTORS	Subcontract Amount	TOTAL BID
1. Teichert Energy & Utilities Group, Inc.		\$ 27,743,000
<u>Subcontractors</u>		
a. Cell-Crete Corporation, Inc.	\$ 436,424.50	
b. R. Dugan Construction, Inc.	\$ 360,000.00	
c. Summit Environmental Contractors	\$ 226,000.00	
d. Marina Landscape, Inc.	\$ 611,350.00	
e. Superior Pavement Markings	\$ 201,425.00	
f. DC Traffic Control	\$ 557,700.00	
g. Nuline Technologies, LLC	\$ 198,240.00	
h. Golden State Boring & Pipe Jacking, Inc.	\$ 498,456.00	
i. G&F Concrete Cutting	\$ 307,686.00	
j. Lunz Mark Surveying Solutions, Inc.	\$ 750,000.00	
k. Hardy & Harper	\$ 1,100,000.00	

2. Griffith Company **\$ 28,289,400**

Subcontractors

a. Griffin	\$ 363,898.00
b. Cell-Crete	\$ 488,400.00
c. Pavement Recycling Systems	\$ 178,066.95
d. In-Line Concrete Cutting & Coring	\$ 377,952.72
e. Nuline Technologies	\$ 198,160.00
f. Golden State Boring & Pipe Jacking	\$ 445,487.00
g. PCL	\$ 280,870.00

3. Trautwein Construction, Inc. **\$ 29,262,126**

Subcontractors

a. Golden State Boring	\$ 445,000.00
b. Nuline Technologies, Inc.	\$ 200,000.00
c. Olson Precast Company	\$ 398,000.00
d. RJ Noble	\$ 980,000.00
e. Cell-Crete	\$ 435,000.00
f. EBS	\$ 260,000.00
g. Marina	\$ 567,000.00
h. E-Nor Innovations	\$ 500,000.00
i. BC Traffic Specialist	\$ 230,000.00

4. OHL USA, Inc. dba Group OHL North America **\$ 29,291,200**

Subcontractors

a. RJ Noble Co.	\$ 1,202,069.00
b. Statewide Traffic	\$ 850,000.00
c. Marina Landscape	\$ 611,350.00
d. Cell-Crete Corp.	\$ 446,416.00
e. Olson Precast Co.	\$ 212,681.00
f. Nuline Technologies	\$ 198,160.00
g. BC Traffic Specialist	\$ 229,825.00
h. Lucas Builders	\$ 563,500.00

5. Mladen Buntich Construction Co., Inc. **\$ 33,440,500**

Subcontractors

a. PCI	\$ 280,870.00
b. Nuline Technologies	\$ 198,160.00
c. Marina Landscape	\$ 567,800.00
d. LNA	\$ 214,050.00
e. Hardy & Harper	\$ 810,983.00

6. GRFCO, Inc. **\$ 34,800,000**

Subcontractors

a. Nuline Technologies	\$ 198,000.00
b. Marina Landscape	\$ 560,000.00
c. Cell-Crete	\$ 435,000.00
d. Olson Precast	\$ 230,000.00
e. Traffic Loops Crackfilling, Inc.	\$ 31,000.00
f. Martinez Concrete	\$ 100,000.00
g. Summit Environmental	\$ 137,500.00
h. Superior Pavement Markings	\$ 201,000.00

7. W. A. Rasic Construction Company, Inc. **\$ 39,125,000**

Subcontractors

a. Golden State Boring & Pipe Jacking, Inc.	\$ 406,749.00
b. Nuline Technologies, LLC	\$ 198,160.00
c. Marina Landscaping, Inc.	\$ 567,800.00
